England Acres Park and Trail, Bid Results September 8, 2022

Contractor	Schedule A	Schedule B	Total Schedule A & B
England Construction	\$1,502,035.00	\$1,300,584.00	\$2,802,619.00
VanCon Inc.	\$1,770,375.00	\$1,188,625.00	\$2,959,000.00
Broken Arrow	\$1,183,360.13	\$1,061,885.65	\$2,245,245.78
Stratton & Bratt	\$1,811,395.90	\$1,072,867.80	\$2,884,263.70